

Notice of Award of Tenders – May 2025

Ref No.	Contract No.	LOA Date	Contract Details	Awarded Vendor	Type Of Contract	Currency Of Award	Award Amount	Contract Execution Date	Date Signed by Awardee	Date NGC Sign	Completion Period (Duration)
1	24/25	11-Apr-2025	THE MANATEE GAS TIE-IN PROJECT -THE SUPPLY OF LARGE BORE VALVES -BALL AND ACTUATED BALL VALVES	SEAL-TECH LIMITED	Goods	US	\$714,066.13	14-May -2025	13-May-2025	13-May-2025	36 weeks