

## Notice of Award of Tenders – September 2025

Ref No.	Contract No.	LOA Date	Contract Details	Awarded Vendor	Type Of Contract	Currency Of Award	Award Amount	Contract Execution Date	Date Signed by Awardee	Date NGC Sign	Completion Period (Duration)
1	38/25	07-Oct-2024	FABRIC MAINTENANCE ON NGC'S PIPELINE ASSETS - POUI ALPHA & TEAK BRAVO	MASSY ENERGY ENGINEERED SOLUTIONS LIMITED	WORKS	TT	\$3,714,338.00	04-Sep-2025	10-Jun-2025	04-Sep-2025	3 Months
2	39/25	20-Aug-2025	NGC MANATEE GAS TIE IN DESIGN CONSULTANCY	KELLOGG BROWN & ROOT LLC	SERVICE	US	\$1,777,988.00	16-Sep-2025	15-Sep-2025	16-Sep-2025	14 Weeks